

Park Crest Sunshade Install

2/18/2025

Contractor	Labor	Mat./Equip.	Tax	Total
Merriman Contracting, LLC	\$ 12,000.00	\$ 2,500.00	\$ 1,261.50	\$ 15,761.50
Foundry Construction, LLC	\$ 4,500.00	\$ 1,879.46	\$ 555.60	\$ 6,935.06
Allcon, LLC	\$ 8,848.04	\$ 7,000.00	\$ 1,378.78	\$ 17,226.82
Stateline, LLC	\$ 6,000.00	\$ 3,000.00	\$ 783.00	\$ 9,783.00